

| Project #11-2018-DEP Compost Pad Expansion | | | | Detailed Bid Analysis | | Detailed Bid Analysis | | Detailed Bid Analysis | | Detailed Bid Analysis | | Detailed Bid Analysis | |
|---|--------------------|------|---|---|---------------------|---|---------------------|--|---------------------|---|---------------------|--|---------------------|
| | | | | Name & Address of Bidder | | Name & Address of Bidder | | Name & Address of Bidder | | Name & Address of Bidder | | Name & Address of Bidder | |
| Bid Opening Date: November 15, 2018 | | | | G.O. Hawbaker 1952 Waddle Road, Suite 203 State College, PA 16803 | | John Claar Excavating, Inc. 1142 Pine Creek Road Woodward, PA 16882 | | HRI, Inc. 1750 W. College Avenue State College, PA 16801 | | LTT Trucking, LLC PO Box 254 North Bend, PA 17760 | | Leonard S. Fiore 5506 6th Avenue Altoona, PA 16602 | |
| | | | | Surety YES | | NCA YES | | Surety YES | | NCA YES | | Surety YES | |
| Time: 11:00 a.m. | | | | Total Amount Bid: | \$507,572.50 | Total Amount Bid: | \$599,499.80 | Total Amount Bid: | \$613,807.00 | Total Amount Bid: | \$634,401.10 | Total Amount Bid: | \$651,911.24 |
| Item Nos. | Approx. Quantities | Unit | Item & Unit Prices Bid | Unit Prices Dollars/Cents | Total Dollars/Cents | Unit Prices Dollars/Cents | Total Dollars/Cents | Unit Prices Dollars/Cents | Total Dollars/Cents | Unit Prices Dollars/Cents | Total Dollars/Cents | Unit Prices Dollars/Cents | Total Dollars/Cents |
| 1 | 1 | LS | Mobilization & Demobilization | \$45,000.00 | \$45,000.00 | \$43,400.00 | \$43,400.00 | \$68,000.00 | \$68,000.00 | \$62,485.00 | \$62,485.00 | \$61,385.00 | \$61,385.00 |
| 2 | 1 | LS | Installation of Sediment Basin & Conversion to Stormwater Detention Basin | \$30,000.00 | \$30,000.00 | \$55,000.00 | \$55,000.00 | \$56,000.00 | \$56,000.00 | \$64,200.00 | \$64,200.00 | \$66,480.00 | \$66,480.00 |
| 3 | 1,165 | LF | Lined Trapezoidal Swale | \$20.00 | \$23,300.00 | \$24.00 | \$27,960.00 | \$36.00 | \$41,940.00 | \$31.90 | \$37,163.50 | \$36.00 | \$41,940.00 |
| 4 | 6,090 | TONS | Grading of Site and Placement of 6" 2A Stone | \$26.00 | \$158,340.00 | \$28.50 | \$173,565.00 | \$27.90 | \$169,911.00 | \$33.40 | \$203,406.00 | \$35.50 | \$216,195.00 |
| BASE BID | | | | | \$256,640.00 | | \$299,925.00 | | \$335,851.00 | | \$367,254.50 | | \$386,000.00 |
| A5 | 15,442 | SY | 3" Superpave WMA Base Course, 25mm, 64-22 | \$9.50 | \$146,699.00 | \$11.25 | \$173,722.50 | \$10.90 | \$168,317.80 | \$10.10 | \$155,964.20 | \$10.07 | \$155,500.94 |
| A6 | 15,442 | SY | 1 1/2" Superpave WMA Wearing Course, 9.5 mm, 64-22, <0.3 Million ESALS, Any SRL | \$6.75 | \$104,233.50 | \$8.15 | \$125,852.30 | \$7.10 | \$109,638.20 | \$7.20 | \$111,182.40 | \$7.15 | 110,410.3 |
| ALTERNATE "A" | | | | | \$250,932.50 | | \$299,574.80 | | \$277,956.00 | | \$267,146.60 | | \$265,911.24 |
| TOTAL BASE Plus "A" & "B" | | | | | \$507,572.50 | | \$599,499.80 | | \$613,807.00 | | \$634,401.10 | | \$651,911.24 |

* Denotes Mathematical Correction Made by Staff